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PART | - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

SERVICES BEING ACQUIRED

The Contractor shall provide, train and maintain an armed and uniformed
protective force for the physical protection of DOE security interests and other
such related duties as described in Section C, Statement of Work, or as may be
otherwise directed by the Contracting Officer, for DOE facilities at the Savannah
River Site near Aiken, South Carolina.

ESTIMATED COST, BASE FEE AND AWARD FEE

a. Transition Period*
Total Estimated Cost $ **
*No fee will be paid during the transition period.
b. Base Period

Year One

**

Total Estimated Cost (exclusive of fee)

**

Base Fee (may not exceed 3% of total estimated costs)

**

Total Available Award Fee

**

Award Fee Pool 1 (Months 4 through 6)

**

Award Fee Pool 2 (Months 7 through 12)
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**

Total Estimated Cost, Base Fee and Award Fee

Year Two

**

Total Estimated Cost (exclusive of fee)

**

Base Fee (may not exceed 3% of total estimated costs)

**

Total Available Award Fee

**

Award Fee Pool 3 (Months 13 through 18)
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**

Award Fee Pool 4 (Months 19 through 24)
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Total Estimated Cost, Base Fee and Award Fee

Year Three
Total Estimated Cost (exclusive of fee)
Base Fee (may not exceed 3% of total estimated costs)
Total Available Award Fee
Award Fee Pool 5 (Months 25 through 30)
Award Fee Pool 6 (Months 31 through 36)

Total Estimated Cost, Base Fee and Award Fee

Year Four
Total Estimated Cost (exclusive of fee)
Base Fee (may not exceed 3% of total estimated costs)
Total Available Award Fee
Award Fee Pool 7 (Months 37 through 42)
Award Fee Pool 8 (Months 43 through 48)

Total Estimated Cost, Base Fee and Award Fee

Year Five
Total Estimated Cost (exclusive of fee)
Base Fee (may not exceed 3% of total estimated costs)
Total Available Award Fee
Award Fee Pool 9 (Months 49 through 54)
Award Fee Pool 10 (Months 55 through 60)

Total Estimated Cost, Base Fee and Award Fee
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**

**

*%*

*%

*%*

*%*

*%*

*%

**

**

*%

**

*%

**

**

**

**

**

**



Option Period 1
Year Six
Total Estimated Cost (exclusive of fee)
Base Fee (may not exceed 3% of total estimated costs)
Total Available Award Fee
Award Fee Pool 11 (Months 61 through 66)
Award Fee Pool 12 (Months 67 through 72)

Total Estimated Cost, Base Fee and Award Fee

Year Seven
Total Estimated Cost (exclusive of fee)
Base Fee (may not exceed 3% of total estimated costs)
Total Available Award Fee
Award Fee Pool 13 (Months 73 through 78)
Award Fee Pool 14 (Months 79 through 84)

Total Estimated Cost, Base Fee and Award Fee

Year Eight
Total Estimated Cost (exclusive of fee)
Base Fee (may not exceed 3% of total estimated costs)
Total Available Award Fee
Award Fee Pool 15 (Months 85 through 90)
Award Fee Pool 16 (Months 91 through 96)

Total Estimated Cost, Base Fee and Award Fee

Option Period 2
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**

*%

**

**

**

*%

**

**

**

**

**

**

**

**

**

**

**

**



Year Nine

Total Estimated Cost (exclusive of fee) *

Base Fee (may not exceed 3% of total estimated costs) *

Total Available Award Fee *

*%*

Award Fee Pool 17 (Months 97 through 102)

*%

Award Fee Pool 18 (Months 103 through 108)
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Total Estimated Cost, Base Fee and Award Fee *

Year Ten

Total Estimated Cost (exclusive of fee) *

Base Fee (may not exceed 3% of total estimated costs) *

Total Available Award Fee *

**

Award Fee Pool 19 (Months 109 through 114)

**

Award Fee Pool 20 (Months 115 through 120)
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**

Total Estimated Cost, Base Fee and Award Fee

** t0 be inserted at time of contract award

e.

The award fee for this contract shall be awarded upon the unilateral
determination of DOE's fee determination official (FDO) that an award fee
has been earned. The unilateral decision is made solely at the discretion
of the government. This determination shall be based upon the FDO's
evaluation of the Contractor's performance, as measured against the
evaluation criteria set forth in the award fee plan as described in Section
H.25. Provisional payment of a proportional monthly amount equivalent of
an amount up to 50% of the available award fee for the period may be
permitted. Award fee will be paid semiannually based on the FDO’s
unilateral assessment of the Contractor’s performance in accordance with
the award fee plan.

Immediately upon the FDO's final determination of the award fee earned

for the evaluation period, the Contractor may invoice any fee amount not

previously paid or must credit any excess amount paid. Any unearned

award fee from each evaluation period shall not be eligible to be earned in

any future period(s). Award fee available for each period is set forth

above. Should the anticipated scope per fiscal year increase or decrease
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by an estimated 10% or greater from the scope as priced in the contract
for that year, the Contractor and Government will enter into good faith
negotiations to revise the base and award fee pools for that period (and
subsequent years as may be appropriate) accordingly.

LIMITATION OF FUNDS

Pursuant to the FAR clause 52.232-22, entitled "Limitation of Funds," the total
amount of incremental funding allotted to this contract is * Ctis
estimated that this amount is sufficient to cover performance through * :

* to be inserted at time of contract award and each contract modification
obligating funding to the contract thereatfter.

AUTHORIZATION OF TRANSITION COSTS UNDER THE CONTRACT

(@) Contract transition is a 90-day period of time prior to the date the
Contractor assumes full responsibility. During the transition period, the
Contractor shall perform those activities necessary to be prepared to
assume full responsibility for the contract requirements. During the
transition period, the Contractor shall bring to the site its management
team and other staff necessary to plan and conduct those activities that
provide for an orderly transfer of responsibilities and accountability. The
Contractor shall accomplish these activities in a manner that will provide
an effective transition of personnel and work activities while minimizing the
cost of this effort.

(b) The Contractor shall put into place any agreements it deems necessary
between it and other site contractors/subcontractors for provision of
services. Any agreement that requires DOE consent will be subject to a
30-day review and approval process and must be submitted for approval
within 30 days from the date of contract award. The Contractor shall
obtain all necessary permits and licenses. Available government furnished
facilities, property, services and items are identified in Section H.

ALLOWABILITY OF CONTRACTOR TEAM FEE

If the Contractor is a consortium, joint venture, or other teaming arrangement, the
fee earned may be distributed by the Contractor among the team members, as it
deems appropriate. Separate additional subcontractor fee for teaming members
shall not be considered an allowable cost under the contract. If a separate
subcontractor, supplier, or lower-tier subcontractor is a wholly owned, majority
owned or affiliate of any team member, any fee or profit earned by such entity
shall not be considered an allowable cost under this contract unless approved by
the Contracting Officer.
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